

DIVISION 8

TABLE OF CONTENTS

SECTION	SUBJECT	PAGES
801	WATER DISTRIBUTION SYSTEMS	
I	GENERAL	801-1 to 801-4
	1.1 DESCRIPTION OF WORK	801-1
	1.2 SUBMITTALS	801-1 to 801-4
II	EXECUTION	801-4 to 801-19
	2.1 GENERAL	801-4
	2.2 PIPE INSTALLATION	801-4 to 801-6
	2.3 VALVE INSTALLATION	801-6 to 801-7
	2.4 HYDRANT INSTALLATION	801-7
	2.5 APPURTENANT INSTALLATION	801-7
	2.6 RESTRAINT	801-7
	2.7 CONNECTIONS TO EXISTING MAINS	801-8 to 801-12
	2.8 TESTING AND INSPECTION	801-12 to 801-19
III	MEASUREMENT FOR PAYMENT	801-19 to 801-25
802	SANITARY GRAVITY SEWER SYSTEMS	
I	GENERAL	802-1 to 802-3
	1.1 DESCRIPTION OF WORK	802-1
	1.2 SUBMITTALS	802-1 to 802-3
II	EXECUTION	802-4 to 802-14
	2.1 GENERAL	802-4
	2.2 PIPE INSTALLATION	802-4 to 802-5
	2.3 MANHOLE INSTALLATION	802-5 to 802-8
	2.4 TESTING AND INSPECTION	802-8 to 802-14
	2.5 CONNECTIONS	802-14
	2.6 MANHOLE COATINGS WARRANTY	802-14
III	MEASUREMENT FOR PAYMENT	802-15 to 802-19
803	SANITARY FORCE MAIN SYSTEMS	
I	GENERAL	803-1 to 803-4
	1.1 DESCRIPTION OF WORK	803-1
	1.2 SUBMITTALS	803-1 to 803-4
II	EXECUTION	803-4 to 803-15
	2.1 GENERAL	803-4
	2.2 PIPE INSTALLATION	803-4 to 803-6
	2.3 VALVE INSTALLATION	803-6 to 803-7
	2.4 APPURTENANT INSTALLATION	803-7
	2.5 RESTRAINT	803-7
	2.6 CONNECTION TO EXISTING MAINS	803-7 to 803-12
	2.7 TESTING AND INSPECTION	803-12 to 803-15

III	MEASUREMENT FOR PAYMENT	803-15 to 803-18
804	BORING AND JACKING	
I	GENERAL	804-1 to 804-2
	1.1 DESCRIPTION OF WORK	804-1
	1.2 SUBMITTALS	804-1 to 804-2
II	EXECUTION	804-2 to 804-4
	2.1 GENERAL	804-2
	2.2 INSTALLATION	804-2 to 804-4
	2.3 CORROSION PROTECTION	804-4
III	MEASUREMENT FOR PAYMENT	804-4
805	SEPARATION OF WATER MAINS AND SEWERS	
I	GENERAL	805-1 to 805-2
	1.1 FACTORS TO BE CONSIDERED	805-1
	1.2 PARALLEL INSTALLATION	805-1
	1.3 CROSSING	805-2
II	EXECUTION	805-2
III	MEASUREMENT FOR PAYMENT	805-2
806	HORIZONTAL AND DIRECTIONAL DRILLING	
I	GENERAL	806-1 to 806-3
	1.1 DESCRIPTION OF WORK	806-1
	1.2 EQUIPMENT	806-1
	1.3 SUBMITTALS	806-1 to 806-4
	1.4 ENVIRONMENTAL CONSIDERATIONS	806-4
	1.5 BENTONITE	806-4
	1.6 FUSION TECHNICAN QUALIFICATIONS	806-5
II	EXECUTION	806-5 to 806-10
	2.1 GENERAL	806-5
	2.2 LAYOUT OF ENTRY, EXIT, AND STAGING AREAS	806-5 to 806-6
	2.3 SHEETING AND SHORING	806-6
	2.4 TOLERANCES	806-6 to 806-7
	2.5 PILOT HOLE	806-7
	2.6 REAM AND PULL BACK	806-7 to 806-8
	2.7 HANDLING DRILLING FLUIDS AND CUTTING	806-8 to 806-9
	2.8 BUTT FUSION JOINTS	806-9
	2.9 CLEANING AND SIZING PIGS	806-9
	2.10 TESTING	806-9 to 806-10
	2.11 DISINFECTION	806-10
	2.12 SITE RESTORATION	806-10
III	MEASUREMENT FOR PAYMENT	806-10 to 806-11
810	SEWER LINE CLEANING	
I	GENERAL	810-1 to 810-2
	1.1 DESCRIPTION OF WORK	810-1

	1.2 SUBMITTALS	810-1 to 810-2
II	EXECUTION	810-2 to 810-6
	2.1 GENERAL	810-2 to 810-3
	2.2 CLEANING OPERATIONS	810-3 to 810-6
III	MEASUREMENT FOR PAYMENT	810-7 to 810-8

811 TELEVISION INSPECTION

I	GENERAL	811-1 to 811-2
	1.1 DESCRIPTION OF WORK	811-1
	1.2 SUBMITTALS	811-1 to 811-2
	1.3 GENERAL REQUIREMENTS	811-2 TO 811-3
	1.4 EQUIPMENT	811-3 to 811-4
II	EXECUTION - MAINLINES	811-4 to 811-7
	2.1 GENERAL	811-4
	2.2 TELEVISION INSPECTION	811-4 to 811-7
III	EXECUTION - LATERALS	811-7 to 811-8
	3.1 GENERAL	811-7
	3.2 TELEVISION INSPECTION	811-8
IV	MEASUREMENT FOR PAYMENT	811-8

812 BYPASS PUMPING

I	GENERAL	812-1 to 812-2
	1.1 DESCRIPTION OF WORK	812-1
	1.2 SUBMITTALS	812-1 to 812-3
II	EXECUTION	812-3 to 812-7
	2.1 GENERAL	812-3
	2.2 CONSTRUCTION REQUIREMENTS	812-3 to 812-4
III	MEASUREMENT FOR PAYMENT	812-4 to 812-5

813 PIPE REHABILITATION BY CURED-IN-PLACE PIPE METHOD

I	GENERAL	813-1 to 813-6
	1.1 DESCRIPTION OF WORK	813-1 to 813-2
	1.2 SUBMITTALS	813-2 to 813-6
II	EXECUTION	813-6 to 813-14
	2.1 GENERAL	813-6 to 813-9
	2.2 LINER INSTALLATION	813-6 to 813-11
	2.3 SEALING AT MANHOLES	813-9 to 813-11
	2.4 SERVICE CONNECTIONS	813-11
	2.5 DEFECTIVE WORK	813-11
	2.6 TESTING	813-12
	2.7 FINAL ACCEPTANCE	813-14
	2.8 WARRANTY INSPECTION	813-14
III	MEASUREMENT FOR PAYMENT	813-14 to 813-15

814 NOT USED

815 PIPE BURSTING

I	GENERAL	815-1 to 815-2
	1.1 DESCRIPTION OF WORK	815-1
	1.2 SUBMITTALS	815-1 to 815-2
II	EXECUTION	815-2 to 815-9
	2.1 PIPELINE INSTALLATION PREPARATION	815-2 to 815-4
	2.2 PIPE BURSTING	815-4 to 815-7
	2.3 SEALING AND BENCHES IN MANHOLES	815-7 to 815-8
	2.4 TESTING AND INSPECTION	815-8
	2.5 PAVEMENT REPLACEMENT	815-8
	2.6 CLEANUP	815-8 to 815-9
III	MEASUREMENT FOR PAYMENT	815-9

816 SEWER PIPE JOINT TESTING

I	GENERAL	816-1 to 816-2
	1.1 DESCRIPTION OF WORK	816-1
	1.2 SUBMITTALS	816-1 to 816-2
	1.3 RELATED DOCUMENTS	816-2
II	EXECUTION	816-2 to 816-7
	2.1 GENERAL	816-2
	2.2 TESTING EQUIPMENT	816-3
	2.3 CONTROL TEST	816-4 to 816-5
	2.4 PIPE PREPARATION	816-5
	2.5 ROOTS AND LOOSE DEBRIS IN LATERAL CONNECTIONS	816-5
	2.6 JOINT TESTING PROCEDURE FOR MAINLINE SEWER AND LATERALS CONNECTED TO MANHOLES	816-5 to 816-6
	2.7 LATERAL CONNECTION TESTING PROCEDURES	816-6
	2.8 TEST RECORDS	816-7
III	MEASUREMENT FOR PAYMENT	816-7

817 CHEMICAL GROUTING

I	GENERAL	817-1 to 817-2
	1.1 DESCRIPTION OF WORK	817-1
	1.2 SUBMITTALS	817-1 to 817-2
II	EXECUTION	817-2 to 817-9
	2.1 GENERAL	817-2 to 817-3
	2.2 JOINT SEALING EQUIPMENT	817-3
	2.3 JOINT SEALING PROCEDURE	817-3
	2.4 CLEANING	817-3 to 817-5
	2.5 GROUT PREPARATION	817-5
	2.6 GROUTING GENERAL	817-6
	2.7 GROUTING OF PIPE DEFECTS	817-6
	2.8 PIPE JOINT SEALING BY PACKER INJECTION GROUTING FOR MAINLINE SEWERS AND LATERALS CONNECTED TO MANHOLES	817-6 to 817-7
	2.9 LATERAL CONNECTION SEALING FROM THE	817-7 to 817-8

	MAINLINE BY PAKER INJECTION GROUTING	
2.10	JOINT SEALING VERIFICATION	817-8
2.11	DISPOSAL	817-8
2.12	TELEVISION SURVEY	817-8
2.13	WARRANTY INSPECTION	817-8 to 817-9
III	MEASUREMENT FOR PAYMENT	817-9 to 817-10
818	POINT REPAIR BY EXCAVATION	
I	GENERAL	818-1
1.1	DESCRIPTION OF WORK	818-1
1.2	SUBMITTALS	818-1
II	EXECUTION	818-1 to 818-3
2.1	GENERAL	818-1 to 818-2
2.2	INSTALLATION	818-2
2.3	PAVEMENT REPLACEMENT	818-3
2.4	SIDEWALKS/DRIVEWAYS/CURB AND GUTTER	818-3
III	MEASUREMENT FOR PAYMENT	818-3 to 818-4
819	INSITU STRUCTURAL POINT REPAIR	
I	GENERAL	
1.1	DESCRIPTION OF WORK	819-1 to 819-2
1.2	SUBMITTALS	819-1 to 819-2
1.3	WARRANTIES	819-2
II	EXECUTION	819-2
2.1	GENERAL	819-2 to 819-3
2.2	PREPARATORY PROCEDURES	819-2 to 819-3
2.3	INSTALLATION PROCEDURES	819-2
III	MEASUREMENT FOR PAYMENT	819-3
820	INSITU POINT REPAIR BY SECTIONAL LINING	
I	GENERAL	820-1
1.1	DESCRIPTION OF WORK	820-1
1.2	SUBMITTALS	820-1
II	EXECUTION	820-1 to 820-3
2.1	GENERAL	820-1 to 820-2
2.2	LINER INSTALLATION	820-2
2.3	ACCEPTANCE	820-2
2.4	CLEANUP	820-2
2.5	WARRANTY	820-2 to 813-3
III	MEASUREMENT FOR PAYMENT	820-3
821	SANITARY SEWER SERVICE RECONNECTIONS	
I	GENERAL	821-1
1.1	DESCRIPTION OF WORK	821-1
1.2	SUBMITTALS	821-1
II	EXECUTION	821-1 to 821-6

	2.1	GENERAL	821-1 to 821-3
	2.2	INSTALLATION	821-3 to 821-6
III		MEASUREMENT FOR PAYMENT	821-6 to 821-7
822		MANHOLE REHABILITATION	
I		GENERAL	822-1 to 822-4
	1.1	DESCRIPTION OF WORK	822-1
	1.2	SUBMITTALS	822-1 to 822-2
	1.3	QUALITY CONTROL	822-2 to 822-4
II		EXECUTION	822-4 to 822-12
	2.1	GENERAL	822-4
	2.2	REHABILITATION PROCEDURES	822-4 to 822-9
	2.3	LINER AND COATING ACCEPTANCE AND TESTING	822-9 to 822-10
	2.4	MANHOLE STEP REMOVAL	822-10
	2.5	MANHOLE FRAME AND COVER REPLACEMENT	822-11
	2.6	INTERIOR FLEXIBLE CHIMNEY SEALANTS	822-11 to 822-12
	2.7	FINAL ACCEPTANCE	822-12
III		MEASUREMENT FOR PAYMENT	822-12
823		SLIPLINING	
I		GENERAL	823-1 to 823-4
	1.1	DESCRIPTION OF WORK	823-1
	1.2	RELATED DOCUMENTS	823-1 to 823-2
	1.3	CONTRACTOR QUALIFICATIONS	823-2
	1.4	SUBMITTALS	823-2 to 823-4
II		EXECUTION	823-4 to 823-8
	2.1	GENERAL	823-4 to 823-5
	2.2	LINER INSTALLATION	823-5 to 823-6
	2.3	GROUTING OF ANNULAR SPACE	823-6 to 823-7
	2.4	SEALING AT MANHOLES	823-7
	2.5	SERVICE CONNECTIONS	823-7
	2.6	ACCEPTANCE	823-7 to 823-8
	2.7	CLEANUP	823-8
III		MEASUREMENT FOR PAYMENT	823-8 to 823-9
824		SEWER LATERAL REHABILITATION BY CURED-IN-PLACE METHOD	
I		GENERAL	824-1 to 824-4
	1.1	DESCRIPTION OF WORK	824-1 to 824-2
	1.2	RELATED DOCUMENTS	824-2
	1.3	SUBMITTALS	824-2 to 824-4
	1.4	QUALITY CONTROL	824-4
	1.5	WARRANTY	824-4
	1.6	DELIVERY, STORAGE AND HANDLING	824-4
II		EXECUTION	824-4 to 824-8
	2.1	EXISTING LATERAL INSPECTION AND PIPE	824-4 to 824-5

	PREPARATION	
2.2	BYPASS PUMPING	824-5 to 824-7
2.3	CIPP LATERAL LINING INSTALLATION PROCEDURES	824-7
2.4	POST-CONSTRUCTION INSPECTION OF COMPLETED WORK	824-7
2.5	FINAL ACCEPTANCE	824-7 to 824-8
2.6	CLEANUP	824-8
III	MEASUREMENT FOR PAYMENT	824-8 to 824-9