

ADDENDUM #4
PDC-RFP-2020-01



On Behalf of the
Southside Networking Authority

Hampton Roads Region
Southside Regional Connectivity Ring 100% Design

March 18, 2020

ADDENDUM #4 PDC-RFP-2020-01

The proposal evaluation process for PDC-RFP-2020-01 has been delayed until further notice.

In accordance with public health precautions implemented to prevent the community spread of the coronavirus (COVID-19), the Southside Network Authority meeting scheduled for Wednesday, March 18, 2020 was canceled. The Authority had planned to discuss a potential short list of firms to be considered for the final design work for the south side fiber ring. The meeting will be rescheduled at a later date.

Please monitor the following websites for updated information:

(<http://www.hrpdcva.gov/page/procurement> and <https://www.hrtpo.org/page/procurement/>).